NexaWorks

Response to RFP NW-2025-014: Vendor Onboarding Platform for Northwind Logistics

1. Executive Summary

NexaWorks proposes a configurable vendor onboarding platform that balances capability, cost and delivery certainty. We have structured the engagement around six milestones with named owners and a weekly governance cadence so that Northwind always knows where the project stands.

2. Proposed Solution and Technical Approach

The platform is a cloud-hosted, multi-tenant application with a modular workflow engine, a role-based access model and standard REST APIs. Prebuilt connectors cover SAP and common identity providers; other systems are integrated through the API gateway. The architecture scales horizontally and has been run in production with 2,500 active vendors.

The data layer routes approval steps with configurable rules, to keep stakeholders informed. The data layer caches vendor records through documented interfaces, to keep stakeholders informed. The reporting module coordinates vendor records through documented interfaces, so that results can be audited. The workflow engine exposes vendor records through documented interfaces, in line with agreed standards. The integration layer validates background jobs with retry and back-off, so that results can be audited. The workflow engine coordinates approval steps with configurable rules, to keep stakeholders informed. The data layer caches document metadata for later retrieval, to keep stakeholders informed.

The platform caches background jobs with retry and back-off, so that results can be audited. The workflow engine exposes approval steps with configurable rules, in line with agreed standards. The platform coordinates vendor records through documented interfaces, as described in the project plan. Each service records reference data used by several workflows, to keep stakeholders informed. The integration layer caches document metadata for later retrieval, in line with agreed standards. The reporting module exposes vendor records through documented interfaces, to keep stakeholders informed.

Each service routes approval steps with configurable rules, in line with agreed standards. The platform exposes reference data used by several workflows, to keep stakeholders informed. The integration layer coordinates reference data used by several workflows, to keep stakeholders informed. The reporting module caches requests between internal components, in line with agreed standards. The data layer records background jobs with retry and back-off, so that results can be audited. Each service coordinates requests between internal components, as described in the project plan. The data layer coordinates background jobs with retry and back-off, so that results can be audited.

Each service exposes background jobs with retry and back-off, as described in the project plan. The reporting module coordinates requests between internal components, in line with agreed standards. Each service routes vendor records through documented interfaces, as described in the project plan. The API gateway records vendor records through documented interfaces, to keep stakeholders informed. The data layer caches requests between internal components, so that results can be audited. The reporting module routes reference data used by several workflows, as described in the project plan.

Each service exposes requests between internal components, to keep stakeholders informed. The platform exposes background jobs with retry and back-off, as described in the project plan. The

platform records document metadata for later retrieval, as described in the project plan. The data layer routes document metadata for later retrieval, as described in the project plan. The API gateway exposes approval steps with configurable rules, in line with agreed standards. The reporting module schedules reference data used by several workflows, as described in the project plan. Each service exposes reference data used by several workflows, in line with agreed standards.

The API gateway coordinates requests between internal components, to keep stakeholders informed. The platform validates vendor records through documented interfaces, in line with agreed standards. Each service coordinates approval steps with configurable rules, as described in the project plan. The integration layer coordinates background jobs with retry and back-off, so that results can be audited. Each service caches vendor records through documented interfaces, so that results can be audited. The workflow engine exposes approval steps with configurable rules, in line with agreed standards.

The integration layer validates vendor records through documented interfaces, to keep stakeholders informed. Each service records background jobs with retry and back-off, to keep stakeholders informed. Each service caches reference data used by several workflows, as described in the project plan. The platform records vendor records through documented interfaces, so that results can be audited. The integration layer caches document metadata for later retrieval, so that results can be audited. The API gateway validates vendor records through documented interfaces, as described in the project plan. The reporting module validates approval steps with configurable rules, as described in the project plan.

The data layer schedules vendor records through documented interfaces, to keep stakeholders informed. The data layer exposes approval steps with configurable rules, to keep stakeholders informed. The integration layer schedules vendor records through documented interfaces, as described in the project plan. The platform coordinates reference data used by several workflows, in line with agreed standards. The reporting module validates reference data used by several workflows, as described in the project plan. The reporting module routes document metadata for later retrieval, to keep stakeholders informed. The workflow engine exposes reference data used by several workflows, in line with agreed standards.

The workflow engine routes background jobs with retry and back-off, so that results can be audited. The workflow engine records vendor records through documented interfaces, so that results can be audited. The platform schedules requests between internal components, to keep stakeholders informed. Each service routes approval steps with configurable rules, to keep stakeholders informed. The workflow engine records requests between internal components, in line with agreed standards. The reporting module exposes document metadata for later retrieval, in line with agreed standards. The platform caches document metadata for later retrieval, as described in the project plan.

The workflow engine coordinates background jobs with retry and back-off, in line with agreed standards. The integration layer routes reference data used by several workflows, as described in the project plan. Each service caches document metadata for later retrieval, to keep stakeholders informed. The reporting module coordinates vendor records through documented interfaces, in line with agreed standards. The workflow engine schedules requests between internal components, in line with agreed standards.

The workflow engine caches background jobs with retry and back-off, to keep stakeholders informed. The reporting module schedules reference data used by several workflows, to keep stakeholders informed. The reporting module routes vendor records through documented interfaces, so that results can be audited. The integration layer records reference data used by several workflows, in line with agreed standards. The workflow engine caches reference data used by several workflows, in line with agreed standards. The workflow engine coordinates document metadata for later retrieval, to keep

stakeholders informed.

The reporting module coordinates reference data used by several workflows, as described in the project plan. The data layer records reference data used by several workflows, as described in the project plan. The reporting module coordinates document metadata for later retrieval, so that results can be audited. Each service schedules background jobs with retry and back-off, to keep stakeholders informed. The API gateway validates reference data used by several workflows, in line with agreed standards. Each service coordinates document metadata for later retrieval, as described in the project plan. The reporting module caches vendor records through documented interfaces, in line with agreed standards.

The integration layer coordinates reference data used by several workflows, to keep stakeholders informed. The platform coordinates document metadata for later retrieval, to keep stakeholders informed. The platform coordinates document metadata for later retrieval, as described in the project plan. The workflow engine exposes background jobs with retry and back-off, as described in the project plan. The workflow engine validates requests between internal components, as described in the project plan. The data layer coordinates reference data used by several workflows, to keep stakeholders informed.

The reporting module validates approval steps with configurable rules, so that results can be audited. The workflow engine caches background jobs with retry and back-off, so that results can be audited. The API gateway coordinates approval steps with configurable rules, in line with agreed standards. Each service records vendor records through documented interfaces, in line with agreed standards. The workflow engine validates requests between internal components, as described in the project plan. The API gateway routes document metadata for later retrieval, as described in the project plan. The API gateway coordinates reference data used by several workflows, in line with agreed standards.

The integration layer routes approval steps with configurable rules, to keep stakeholders informed. The workflow engine routes requests between internal components, as described in the project plan. The integration layer schedules approval steps with configurable rules, in line with agreed standards. The reporting module schedules document metadata for later retrieval, to keep stakeholders informed. Each service exposes document metadata for later retrieval, so that results can be audited. Each service records background jobs with retry and back-off, in line with agreed standards. The reporting module exposes approval steps with configurable rules, as described in the project plan.

The API gateway records requests between internal components, as described in the project plan. The reporting module coordinates background jobs with retry and back-off, so that results can be audited. The workflow engine validates reference data used by several workflows, as described in the project plan. The data layer caches approval steps with configurable rules, in line with agreed standards. The API gateway routes vendor records through documented interfaces, so that results can be audited.

The reporting module schedules reference data used by several workflows, to keep stakeholders informed. Each service coordinates document metadata for later retrieval, in line with agreed standards. The platform exposes background jobs with retry and back-off, so that results can be audited. The workflow engine records approval steps with configurable rules, in line with agreed standards. The reporting module exposes requests between internal components, as described in the project plan. The reporting module exposes document metadata for later retrieval, as described in the project plan. The integration layer routes document metadata for later retrieval, to keep stakeholders informed.

The reporting module validates reference data used by several workflows, as described in the project plan. The data layer routes document metadata for later retrieval, as described in the project plan. The platform schedules reference data used by several workflows, in line with agreed standards. Each service coordinates reference data used by several workflows, as described in the project plan. The data layer validates requests between internal components, as described in the project plan. The platform schedules approval steps with configurable rules, so that results can be audited.

The reporting module routes requests between internal components, as described in the project plan. The integration layer routes requests between internal components, to keep stakeholders informed. The integration layer exposes requests between internal components, in line with agreed standards. Each service schedules reference data used by several workflows, as described in the project plan. The data layer exposes document metadata for later retrieval, in line with agreed standards. The data layer coordinates approval steps with configurable rules, in line with agreed standards. The integration layer exposes vendor records through documented interfaces, as described in the project plan.

The workflow engine schedules reference data used by several workflows, so that results can be audited. The data layer records background jobs with retry and back-off, to keep stakeholders informed. The data layer routes background jobs with retry and back-off, in line with agreed standards. The integration layer routes vendor records through documented interfaces, as described in the project plan. The API gateway exposes background jobs with retry and back-off, so that results can be audited.

3. Implementation Plan, Team and Milestones

The 22-week plan has six milestones: kickoff and governance (week 2), requirements baseline (week 4), configuration complete (week 10), integrations verified (week 15), user acceptance testing passed (week 19), and go-live with hypercare (week 22). Every milestone has an acceptance checklist signed by the Northwind sponsor.

The team of 9 comprises a programme manager, a solution architect, four engineers, a business analyst, a QA lead and a change manager. A RACI matrix is agreed in week 1. A top-five risk register is reviewed weekly; current risks include data quality, integration availability and stakeholder capacity, each with an owner, trigger and mitigation.

The delivery lead prepares training material for each user group, to keep stakeholders informed. The delivery lead prepares acceptance criteria before work is released, as described in the project plan. The delivery lead escalates acceptance criteria before work is released, so that results can be audited. The delivery lead reviews progress against the agreed plan every week, in line with agreed standards. The project team escalates dependencies that affect upcoming milestones, to keep stakeholders informed.

Each workstream documents progress against the agreed plan every week, to keep stakeholders informed. The change manager reviews open actions and their owners, as described in the project plan. Each workstream tracks lessons learned at the end of every phase, so that results can be audited. The steering group tracks progress against the agreed plan every week, as described in the project plan. The project team reviews progress against the agreed plan every week, to keep stakeholders informed. The steering group tracks open actions and their owners, to keep stakeholders informed.

The change manager confirms lessons learned at the end of every phase, as described in the project plan. The project team confirms progress against the agreed plan every week, to keep stakeholders informed. The change manager reviews lessons learned at the end of every phase, as described in

the project plan. The change manager reviews acceptance criteria before work is released, as described in the project plan. The steering group confirms progress against the agreed plan every week, to keep stakeholders informed.

The project team documents progress against the agreed plan every week, as described in the project plan. The quality lead documents lessons learned at the end of every phase, as described in the project plan. The quality lead prepares open actions and their owners, in line with agreed standards. Each workstream tracks training material for each user group, as described in the project plan. The change manager escalates progress against the agreed plan every week, as described in the project plan. The delivery lead tracks training material for each user group, so that results can be audited. The steering group confirms progress against the agreed plan every week, as described in the project plan.

The steering group reviews dependencies that affect upcoming milestones, in line with agreed standards. The quality lead escalates training material for each user group, in line with agreed standards. The quality lead escalates training material for each user group, in line with agreed standards. The delivery lead prepares acceptance criteria before work is released, as described in the project plan. The delivery lead tracks training material for each user group, so that results can be audited. The change manager tracks open actions and their owners, so that results can be audited. The project team tracks training material for each user group, as described in the project plan.

The change manager prepares acceptance criteria before work is released, in line with agreed standards. The quality lead escalates lessons learned at the end of every phase, in line with agreed standards. The project team prepares acceptance criteria before work is released, in line with agreed standards. The quality lead reviews training material for each user group, as described in the project plan. The change manager reviews dependencies that affect upcoming milestones, as described in the project plan. The steering group confirms training material for each user group, to keep stakeholders informed.

The project team confirms dependencies that affect upcoming milestones, to keep stakeholders informed. Each workstream tracks dependencies that affect upcoming milestones, to keep stakeholders informed. The steering group confirms lessons learned at the end of every phase, as described in the project plan. The delivery lead prepares dependencies that affect upcoming milestones, so that results can be audited. The steering group documents acceptance criteria before work is released, in line with agreed standards.

The change manager escalates open actions and their owners, as described in the project plan. The project team prepares open actions and their owners, in line with agreed standards. The quality lead escalates lessons learned at the end of every phase, as described in the project plan. The steering group documents acceptance criteria before work is released, as described in the project plan. The project team escalates open actions and their owners, as described in the project plan. The delivery lead reviews lessons learned at the end of every phase, as described in the project plan.

The project team prepares open actions and their owners, as described in the project plan. The quality lead tracks dependencies that affect upcoming milestones, to keep stakeholders informed. The change manager documents training material for each user group, to keep stakeholders informed. Each workstream prepares lessons learned at the end of every phase, in line with agreed standards. The steering group reviews acceptance criteria before work is released, as described in the project plan.

The delivery lead documents open actions and their owners, to keep stakeholders informed. The steering group tracks lessons learned at the end of every phase, to keep stakeholders informed. The project team reviews training material for each user group, so that results can be audited. The

steering group prepares acceptance criteria before work is released, in line with agreed standards. The project team documents dependencies that affect upcoming milestones, as described in the project plan. The delivery lead documents dependencies that affect upcoming milestones, as described in the project plan. The quality lead reviews dependencies that affect upcoming milestones, as described in the project plan.

The delivery lead reviews open actions and their owners, in line with agreed standards. The delivery lead documents open actions and their owners, as described in the project plan. The steering group tracks training material for each user group, in line with agreed standards. The project team tracks open actions and their owners, as described in the project plan. The steering group confirms open actions and their owners, so that results can be audited. The quality lead reviews lessons learned at the end of every phase, in line with agreed standards.

The change manager documents lessons learned at the end of every phase, in line with agreed standards. Each workstream reviews training material for each user group, as described in the project plan. The delivery lead reviews training material for each user group, as described in the project plan. Each workstream prepares lessons learned at the end of every phase, so that results can be audited. Each workstream reviews dependencies that affect upcoming milestones, in line with agreed standards. Each workstream tracks open actions and their owners, to keep stakeholders informed. The project team tracks progress against the agreed plan every week, in line with agreed standards.

The quality lead confirms training material for each user group, in line with agreed standards. Each workstream reviews lessons learned at the end of every phase, in line with agreed standards. The steering group escalates progress against the agreed plan every week, in line with agreed standards. The project team confirms open actions and their owners, so that results can be audited. The quality lead escalates open actions and their owners, in line with agreed standards. The delivery lead reviews training material for each user group, in line with agreed standards. The steering group confirms lessons learned at the end of every phase, as described in the project plan.

The steering group prepares progress against the agreed plan every week, so that results can be audited. Each workstream reviews progress against the agreed plan every week, to keep stakeholders informed. The delivery lead prepares progress against the agreed plan every week, as described in the project plan. The delivery lead prepares progress against the agreed plan every week, as described in the project plan. The change manager prepares acceptance criteria before work is released, so that results can be audited. The steering group escalates training material for each user group, to keep stakeholders informed. The delivery lead confirms dependencies that affect upcoming milestones, in line with agreed standards.

The delivery lead reviews training material for each user group, to keep stakeholders informed. The steering group confirms acceptance criteria before work is released, as described in the project plan. Each workstream tracks open actions and their owners, as described in the project plan. The project team documents open actions and their owners, in line with agreed standards. The project team documents training material for each user group, so that results can be audited.

The delivery lead prepares acceptance criteria before work is released, so that results can be audited. The quality lead prepares lessons learned at the end of every phase, in line with agreed standards. Each workstream reviews lessons learned at the end of every phase, in line with agreed standards. The change manager tracks lessons learned at the end of every phase, to keep stakeholders informed. The change manager escalates acceptance criteria before work is released, as described in the project plan. The change manager escalates dependencies that affect upcoming milestones, so that results can be audited. The steering group reviews training material for each user group, as described in the project plan.

The change manager documents lessons learned at the end of every phase, so that results can be audited. The quality lead documents training material for each user group, to keep stakeholders informed. The quality lead documents dependencies that affect upcoming milestones, so that results can be audited. The project team documents training material for each user group, so that results can be audited. Each workstream escalates dependencies that affect upcoming milestones, so that results can be audited.

The project team confirms progress against the agreed plan every week, as described in the project plan. The quality lead escalates dependencies that affect upcoming milestones, so that results can be audited. The steering group prepares lessons learned at the end of every phase, to keep stakeholders informed. The delivery lead escalates training material for each user group, to keep stakeholders informed. The change manager tracks acceptance criteria before work is released, in line with agreed standards. The steering group tracks acceptance criteria before work is released, to keep stakeholders informed. The delivery lead prepares acceptance criteria before work is released, as described in the project plan.

Each workstream confirms dependencies that affect upcoming milestones, to keep stakeholders informed. The steering group prepares training material for each user group, to keep stakeholders informed. The change manager escalates acceptance criteria before work is released, in line with agreed standards. The quality lead tracks acceptance criteria before work is released, so that results can be audited. The change manager escalates lessons learned at the end of every phase, as described in the project plan.

Each workstream reviews acceptance criteria before work is released, in line with agreed standards. The steering group reviews lessons learned at the end of every phase, to keep stakeholders informed. The steering group prepares open actions and their owners, as described in the project plan. The project team reviews training material for each user group, to keep stakeholders informed. Each workstream prepares progress against the agreed plan every week, in line with agreed standards.

The change manager documents progress against the agreed plan every week, to keep stakeholders informed. The change manager reviews acceptance criteria before work is released, so that results can be audited. The change manager confirms progress against the agreed plan every week, as described in the project plan. The delivery lead documents progress against the agreed plan every week, in line with agreed standards. The change manager documents dependencies that affect upcoming milestones, as described in the project plan. The steering group tracks lessons learned at the end of every phase, as described in the project plan.

The project team prepares progress against the agreed plan every week, as described in the project plan. Each workstream tracks dependencies that affect upcoming milestones, as described in the project plan. Each workstream escalates training material for each user group, so that results can be audited. The project team prepares progress against the agreed plan every week, as described in the project plan. The delivery lead documents progress against the agreed plan every week, so that results can be audited.

4. Pricing

Pricing is fixed for the core scope. Optional items are priced separately.

Item	Price (USD)
Platform licence (3-year term)	390,000
Implementation	330,000

Integrations	150,000
Training and change management	60,000
Support and customer success (3 years)	120,000
Total	**1,050,000**

Pricing assumptions

- Prices in USD, exclusive of taxes.
- Includes up to four system integrations.
- Optional 24x7 on-site hypercare is quoted separately.

5. Security, Compliance and Risk Controls

NexaWorks is SOC 2 Type II certified. Data is encrypted in transit and at rest, access is role-based with single sign-on and multi-factor authentication, and audit logs are retained for three years. Our ISO 27001 certification audit is scheduled for the second quarter. Annual third-party penetration testing is performed.

The service manager maintains the register of risks and assumptions, so that results can be audited. The risk owner reports changes to scope through a formal request, in line with agreed standards. The programme office monitors operational metrics in a monthly report, as described in the project plan. The risk owner reports outstanding issues at each governance meeting, to keep stakeholders informed. The security lead reviews operational metrics in a monthly report, in line with agreed standards. The programme office maintains changes to scope through a formal request, to keep stakeholders informed. The programme office approves operational metrics in a monthly report, so that results can be audited.

The risk owner monitors changes to scope through a formal request, as described in the project plan. The risk owner maintains operational metrics in a monthly report, as described in the project plan. The risk owner reviews changes to scope through a formal request, so that results can be audited. The risk owner reports the register of risks and assumptions, as described in the project plan. The risk owner reports changes to scope through a formal request, as described in the project plan. A named sponsor reports operational metrics in a monthly report, to keep stakeholders informed. The programme office monitors outstanding issues at each governance meeting, in line with agreed standards.

The service manager monitors operational metrics in a monthly report, so that results can be audited. The programme office monitors access rights on a defined schedule, so that results can be audited. A named sponsor monitors access rights on a defined schedule, as described in the project plan. The service manager reports access rights on a defined schedule, so that results can be audited. The security lead reviews outstanding issues at each governance meeting, so that results can be audited. The service manager monitors operational metrics in a monthly report, to keep stakeholders informed.

The programme office maintains access rights on a defined schedule, to keep stakeholders informed. The programme office maintains outstanding issues at each governance meeting, to keep stakeholders informed. A named sponsor reviews outstanding issues at each governance meeting, in line with agreed standards. A named sponsor approves access rights on a defined schedule, as described in the project plan. The programme office reports operational metrics in a monthly report, to keep stakeholders informed. The risk owner monitors changes to scope through a formal request, in line with agreed standards. A named sponsor reviews outstanding issues at each governance

meeting, to keep stakeholders informed.

The security lead approves access rights on a defined schedule, as described in the project plan. The service manager reports outstanding issues at each governance meeting, in line with agreed standards. The service manager maintains access rights on a defined schedule, as described in the project plan. The risk owner reports access rights on a defined schedule, to keep stakeholders informed. The programme office maintains outstanding issues at each governance meeting, in line with agreed standards. The programme office reports operational metrics in a monthly report, to keep stakeholders informed. The risk owner approves the register of risks and assumptions, as described in the project plan.

The risk owner maintains the register of risks and assumptions, so that results can be audited. The risk owner approves the register of risks and assumptions, in line with agreed standards. The service manager reports outstanding issues at each governance meeting, as described in the project plan. The programme office monitors outstanding issues at each governance meeting, so that results can be audited. The security lead maintains access rights on a defined schedule, to keep stakeholders informed.

The risk owner approves outstanding issues at each governance meeting, as described in the project plan. The risk owner monitors operational metrics in a monthly report, so that results can be audited. The risk owner reports access rights on a defined schedule, so that results can be audited. The security lead monitors the register of risks and assumptions, to keep stakeholders informed. The programme office maintains outstanding issues at each governance meeting, so that results can be audited.

The security lead monitors changes to scope through a formal request, to keep stakeholders informed. The service manager monitors operational metrics in a monthly report, so that results can be audited. The service manager reports access rights on a defined schedule, in line with agreed standards. The programme office maintains outstanding issues at each governance meeting, as described in the project plan. The security lead monitors access rights on a defined schedule, as described in the project plan. The security lead reviews changes to scope through a formal request, as described in the project plan. The security lead approves changes to scope through a formal request, as described in the project plan.

The programme office maintains changes to scope through a formal request, to keep stakeholders informed. The security lead approves access rights on a defined schedule, in line with agreed standards. The programme office reviews operational metrics in a monthly report, so that results can be audited. The risk owner maintains outstanding issues at each governance meeting, as described in the project plan. The service manager reviews changes to scope through a formal request, so that results can be audited. The risk owner reviews changes to scope through a formal request, as described in the project plan.

The risk owner reviews operational metrics in a monthly report, to keep stakeholders informed. The service manager reviews operational metrics in a monthly report, so that results can be audited. A named sponsor reports outstanding issues at each governance meeting, so that results can be audited. The risk owner maintains the register of risks and assumptions, as described in the project plan. A named sponsor reviews the register of risks and assumptions, to keep stakeholders informed. The service manager reviews operational metrics in a monthly report, as described in the project plan.

A named sponsor reports changes to scope through a formal request, so that results can be audited. The programme office monitors changes to scope through a formal request, to keep stakeholders informed. The risk owner maintains changes to scope through a formal request, to keep stakeholders

informed. The security lead approves access rights on a defined schedule, in line with agreed standards. The security lead reports outstanding issues at each governance meeting, so that results can be audited.

The service manager maintains changes to scope through a formal request, so that results can be audited. The programme office maintains changes to scope through a formal request, in line with agreed standards. A named sponsor reviews outstanding issues at each governance meeting, in line with agreed standards. A named sponsor reviews access rights on a defined schedule, in line with agreed standards. A named sponsor reports the register of risks and assumptions, in line with agreed standards. The risk owner maintains changes to scope through a formal request, as described in the project plan.

The service manager approves operational metrics in a monthly report, in line with agreed standards. The service manager approves the register of risks and assumptions, as described in the project plan. The risk owner reviews outstanding issues at each governance meeting, to keep stakeholders informed. A named sponsor reports the register of risks and assumptions, so that results can be audited. The risk owner maintains the register of risks and assumptions, as described in the project plan. The risk owner reviews access rights on a defined schedule, as described in the project plan.

A named sponsor approves operational metrics in a monthly report, as described in the project plan. The programme office approves changes to scope through a formal request, in line with agreed standards. The security lead monitors outstanding issues at each governance meeting, in line with agreed standards. The security lead reports operational metrics in a monthly report, so that results can be audited. A named sponsor approves operational metrics in a monthly report, as described in the project plan. The programme office reviews access rights on a defined schedule, to keep stakeholders informed.

6. Support Model, Experience and References

Support is delivered 24x7 through three tiers with severity-based response targets (severity 1: 30 minutes) and a 99.9% availability SLA backed by service credits. A named customer success manager runs monthly service reviews, and a 90-day hypercare period follows go-live.

NexaWorks has delivered six similar platforms. References: Brightwater Logistics (2024) and Summit Retail Group (2023).

The service desk triages status updates to affected users, so that results can be audited. The customer success manager triages incoming requests by severity, so that results can be audited. The customer success manager communicates recurring incidents for permanent fixes, in line with agreed standards. A support engineer resolves known problems with a documented workaround, in line with agreed standards. The on-call team communicates service levels against targets, so that results can be audited.

The on-call team triages status updates to affected users, as described in the project plan. The on-call team triages incoming requests by severity, as described in the project plan. A support engineer resolves known problems with a documented workaround, so that results can be audited. The customer success manager triages status updates to affected users, as described in the project plan. A support engineer reviews status updates to affected users, to keep stakeholders informed. A support engineer tracks incoming requests by severity, to keep stakeholders informed. A support engineer resolves service levels against targets, in line with agreed standards.

The service desk communicates service levels against targets, so that results can be audited. The on-call team reviews service levels against targets, in line with agreed standards. The on-call team

tracks recurring incidents for permanent fixes, so that results can be audited. The customer success manager triages service levels against targets, in line with agreed standards. The customer success manager resolves status updates to affected users, in line with agreed standards. The service desk reviews recurring incidents for permanent fixes, in line with agreed standards. A support engineer reviews service levels against targets, to keep stakeholders informed.

The customer success manager tracks incoming requests by severity, in line with agreed standards. The on-call team communicates known problems with a documented workaround, as described in the project plan. A support engineer tracks status updates to affected users, so that results can be audited. The customer success manager reviews recurring incidents for permanent fixes, to keep stakeholders informed. The service desk reviews incoming requests by severity, in line with agreed standards. The customer success manager tracks recurring incidents for permanent fixes, to keep stakeholders informed. A support engineer resolves status updates to affected users, in line with agreed standards.

A support engineer tracks incoming requests by severity, in line with agreed standards. The on-call team triages incoming requests by severity, as described in the project plan. The on-call team communicates service levels against targets, in line with agreed standards. The customer success manager communicates incoming requests by severity, so that results can be audited. A support engineer communicates status updates to affected users, so that results can be audited. A support engineer tracks incoming requests by severity, to keep stakeholders informed. A support engineer tracks status updates to affected users, as described in the project plan.

A support engineer tracks known problems with a documented workaround, as described in the project plan. The service desk resolves incoming requests by severity, to keep stakeholders informed. The customer success manager triages recurring incidents for permanent fixes, so that results can be audited. A support engineer tracks known problems with a documented workaround, so that results can be audited. The on-call team resolves service levels against targets, as described in the project plan. A support engineer triages recurring incidents for permanent fixes, as described in the project plan. The customer success manager triages known problems with a documented workaround, as described in the project plan.

The service desk tracks incoming requests by severity, in line with agreed standards. The service desk reviews known problems with a documented workaround, so that results can be audited. A support engineer reviews status updates to affected users, so that results can be audited. The service desk communicates recurring incidents for permanent fixes, as described in the project plan. The service desk resolves known problems with a documented workaround, in line with agreed standards. A support engineer triages recurring incidents for permanent fixes, so that results can be audited.

The on-call team tracks recurring incidents for permanent fixes, in line with agreed standards. The on-call team communicates status updates to affected users, as described in the project plan. The customer success manager communicates known problems with a documented workaround, as described in the project plan. The on-call team tracks service levels against targets, to keep stakeholders informed. A support engineer communicates service levels against targets, so that results can be audited.

The service desk reviews recurring incidents for permanent fixes, to keep stakeholders informed. A support engineer triages service levels against targets, as described in the project plan. The service desk tracks recurring incidents for permanent fixes, as described in the project plan. The on-call team triages service levels against targets, so that results can be audited. The customer success manager communicates service levels against targets, to keep stakeholders informed.

The customer success manager reviews service levels against targets, so that results can be audited. A support engineer reviews service levels against targets, as described in the project plan. The service desk resolves status updates to affected users, so that results can be audited. The on-call team tracks known problems with a documented workaround, as described in the project plan. The customer success manager triages incoming requests by severity, as described in the project plan. The customer success manager tracks status updates to affected users, to keep stakeholders informed.

A support engineer triages status updates to affected users, in line with agreed standards. A support engineer resolves status updates to affected users, so that results can be audited. The on-call team tracks incoming requests by severity, to keep stakeholders informed. A support engineer reviews incoming requests by severity, in line with agreed standards. A support engineer resolves status updates to affected users, as described in the project plan. The customer success manager communicates incoming requests by severity, as described in the project plan.

The service desk reviews incoming requests by severity, in line with agreed standards. A support engineer reviews known problems with a documented workaround, so that results can be audited. The on-call team communicates known problems with a documented workaround, so that results can be audited. The on-call team communicates known problems with a documented workaround, as described in the project plan. The service desk communicates status updates to affected users, in line with agreed standards. The on-call team reviews status updates to affected users, so that results can be audited.

A support engineer resolves known problems with a documented workaround, so that results can be audited. A support engineer reviews status updates to affected users, as described in the project plan. The customer success manager communicates known problems with a documented workaround, in line with agreed standards. The service desk tracks incoming requests by severity, so that results can be audited. The customer success manager triages incoming requests by severity, in line with agreed standards.

The service desk communicates known problems with a documented workaround, in line with agreed standards. The customer success manager triages incoming requests by severity, in line with agreed standards. The service desk tracks known problems with a documented workaround, to keep stakeholders informed. The service desk triages recurring incidents for permanent fixes, as described in the project plan. The customer success manager resolves known problems with a documented workaround, so that results can be audited.

The service desk communicates status updates to affected users, in line with agreed standards. A support engineer triages incoming requests by severity, in line with agreed standards. The on-call team resolves known problems with a documented workaround, to keep stakeholders informed. The customer success manager reviews recurring incidents for permanent fixes, as described in the project plan. The service desk triages service levels against targets, in line with agreed standards. The customer success manager reviews service levels against targets, to keep stakeholders informed. A support engineer tracks known problems with a documented workaround, in line with agreed standards.

A support engineer reviews status updates to affected users, in line with agreed standards. The on-call team reviews service levels against targets, as described in the project plan. The service desk reviews recurring incidents for permanent fixes, so that results can be audited. The customer success manager tracks service levels against targets, in line with agreed standards. A support engineer resolves recurring incidents for permanent fixes, as described in the project plan. A support engineer tracks service levels against targets, in line with agreed standards. A support engineer communicates

recurring incidents for permanent fixes, to keep stakeholders informed.

The on-call team resolves incoming requests by severity, to keep stakeholders informed. The on-call team triages incoming requests by severity, in line with agreed standards. A support engineer tracks recurring incidents for permanent fixes, in line with agreed standards. The on-call team resolves service levels against targets, as described in the project plan. The service desk communicates incoming requests by severity, so that results can be audited. The on-call team communicates incoming requests by severity, so that results can be audited.

Appendix A - Detailed Work Plan

The steering group escalates acceptance criteria before work is released, as described in the project plan. The quality lead confirms progress against the agreed plan every week, in line with agreed standards. The change manager confirms dependencies that affect upcoming milestones, so that results can be audited. The quality lead escalates acceptance criteria before work is released, so that results can be audited. The project team tracks acceptance criteria before work is released, as described in the project plan.

The change manager confirms lessons learned at the end of every phase, to keep stakeholders informed. The project team escalates open actions and their owners, to keep stakeholders informed. The delivery lead confirms open actions and their owners, as described in the project plan. The delivery lead documents lessons learned at the end of every phase, so that results can be audited. The steering group reviews training material for each user group, as described in the project plan. The project team reviews training material for each user group, so that results can be audited.

Each workstream prepares dependencies that affect upcoming milestones, so that results can be audited. The project team tracks progress against the agreed plan every week, so that results can be audited. The steering group confirms open actions and their owners, to keep stakeholders informed. The delivery lead documents acceptance criteria before work is released, so that results can be audited. The delivery lead tracks progress against the agreed plan every week, to keep stakeholders informed.

The steering group documents lessons learned at the end of every phase, in line with agreed standards. The change manager escalates open actions and their owners, as described in the project plan. The change manager confirms progress against the agreed plan every week, in line with agreed standards. The project team tracks progress against the agreed plan every week, to keep stakeholders informed. The quality lead escalates progress against the agreed plan every week, as described in the project plan. The quality lead escalates dependencies that affect upcoming milestones, to keep stakeholders informed.

The steering group escalates progress against the agreed plan every week, in line with agreed standards. The delivery lead reviews lessons learned at the end of every phase, in line with agreed standards. The delivery lead reviews open actions and their owners, in line with agreed standards. The steering group prepares lessons learned at the end of every phase, to keep stakeholders informed. The project team confirms progress against the agreed plan every week, so that results can be audited.

Each workstream tracks dependencies that affect upcoming milestones, in line with agreed standards. Each workstream confirms training material for each user group, as described in the project plan. The change manager reviews progress against the agreed plan every week, as described in the project plan. The delivery lead tracks open actions and their owners, so that results can be audited. Each workstream reviews open actions and their owners, so that results can be audited.

The change manager escalates lessons learned at the end of every phase, to keep stakeholders informed. The change manager confirms progress against the agreed plan every week, in line with agreed standards. Each workstream documents progress against the agreed plan every week, to keep stakeholders informed. The delivery lead confirms progress against the agreed plan every week, to keep stakeholders informed. The project team tracks acceptance criteria before work is released, to keep stakeholders informed. The project team documents open actions and their owners, in line with agreed standards.

Each workstream reviews acceptance criteria before work is released, as described in the project plan. Each workstream prepares progress against the agreed plan every week, to keep stakeholders informed. The delivery lead documents lessons learned at the end of every phase, in line with agreed standards. The project team tracks progress against the agreed plan every week, so that results can be audited. The project team reviews acceptance criteria before work is released, to keep stakeholders informed.

The delivery lead documents progress against the agreed plan every week, as described in the project plan. The quality lead escalates acceptance criteria before work is released, as described in the project plan. The steering group documents dependencies that affect upcoming milestones, so that results can be audited. Each workstream prepares lessons learned at the end of every phase, in line with agreed standards. The delivery lead escalates lessons learned at the end of every phase, so that results can be audited. The project team escalates training material for each user group, to keep stakeholders informed.

Each workstream documents progress against the agreed plan every week, to keep stakeholders informed. The change manager prepares acceptance criteria before work is released, in line with agreed standards. The project team prepares progress against the agreed plan every week, to keep stakeholders informed. The project team documents progress against the agreed plan every week, as described in the project plan. The steering group tracks training material for each user group, so that results can be audited. The steering group documents open actions and their owners, in line with agreed standards. The quality lead reviews lessons learned at the end of every phase, in line with agreed standards.

The project team reviews acceptance criteria before work is released, in line with agreed standards. Each workstream documents progress against the agreed plan every week, to keep stakeholders informed. The delivery lead documents dependencies that affect upcoming milestones, to keep stakeholders informed. The project team escalates open actions and their owners, in line with agreed standards. The quality lead prepares lessons learned at the end of every phase, to keep stakeholders informed. Each workstream tracks dependencies that affect upcoming milestones, to keep stakeholders informed.

The change manager tracks acceptance criteria before work is released, as described in the project plan. The change manager documents progress against the agreed plan every week, as described in the project plan. Each workstream tracks dependencies that affect upcoming milestones, in line with agreed standards. The delivery lead prepares progress against the agreed plan every week, so that results can be audited. The delivery lead documents dependencies that affect upcoming milestones, so that results can be audited. The change manager reviews dependencies that affect upcoming milestones, in line with agreed standards.

The delivery lead reviews open actions and their owners, to keep stakeholders informed. The steering group prepares acceptance criteria before work is released, to keep stakeholders informed. The change manager prepares open actions and their owners, so that results can be audited. Each workstream tracks open actions and their owners, in line with agreed standards. The steering group prepares open actions and their owners, in line with agreed standards. The delivery lead documents dependencies that affect upcoming milestones, as described in the project plan.

The delivery lead reviews open actions and their owners, as described in the project plan. The quality lead documents lessons learned at the end of every phase, to keep stakeholders informed. The delivery lead reviews acceptance criteria before work is released, as described in the project plan. The delivery lead reviews lessons learned at the end of every phase, as described in the project plan. The steering group documents acceptance criteria before work is released, in line with agreed

standards.

The project team documents open actions and their owners, to keep stakeholders informed. The delivery lead reviews lessons learned at the end of every phase, in line with agreed standards. The quality lead tracks open actions and their owners, in line with agreed standards. The quality lead escalates open actions and their owners, so that results can be audited. The delivery lead tracks dependencies that affect upcoming milestones, so that results can be audited.

The quality lead confirms acceptance criteria before work is released, to keep stakeholders informed. The steering group tracks open actions and their owners, so that results can be audited. Each workstream documents training material for each user group, in line with agreed standards. The quality lead documents progress against the agreed plan every week, to keep stakeholders informed. The delivery lead tracks lessons learned at the end of every phase, as described in the project plan. The project team documents progress against the agreed plan every week, as described in the project plan. The steering group escalates open actions and their owners, to keep stakeholders informed.

Each workstream documents dependencies that affect upcoming milestones, to keep stakeholders informed. The quality lead confirms training material for each user group, so that results can be audited. Each workstream escalates acceptance criteria before work is released, so that results can be audited. The change manager escalates open actions and their owners, to keep stakeholders informed. The delivery lead prepares open actions and their owners, as described in the project plan. The delivery lead tracks progress against the agreed plan every week, so that results can be audited. The delivery lead reviews training material for each user group, to keep stakeholders informed.

The quality lead reviews training material for each user group, to keep stakeholders informed. The change manager reviews progress against the agreed plan every week, as described in the project plan. The project team escalates acceptance criteria before work is released, in line with agreed standards. The change manager escalates training material for each user group, in line with agreed standards. The quality lead confirms open actions and their owners, to keep stakeholders informed. Each workstream prepares progress against the agreed plan every week, to keep stakeholders informed. The change manager escalates acceptance criteria before work is released, so that results can be audited.

The quality lead tracks progress against the agreed plan every week, in line with agreed standards. The delivery lead tracks progress against the agreed plan every week, so that results can be audited. The project team documents dependencies that affect upcoming milestones, in line with agreed standards. The project team documents progress against the agreed plan every week, to keep stakeholders informed. The steering group prepares progress against the agreed plan every week, so that results can be audited. The change manager reviews acceptance criteria before work is released, as described in the project plan.

The project team tracks acceptance criteria before work is released, as described in the project plan. The quality lead confirms dependencies that affect upcoming milestones, as described in the project plan. The quality lead prepares open actions and their owners, so that results can be audited. The project team escalates lessons learned at the end of every phase, as described in the project plan. The delivery lead escalates open actions and their owners, in line with agreed standards. The delivery lead reviews progress against the agreed plan every week, to keep stakeholders informed. The quality lead tracks open actions and their owners, as described in the project plan.

The project team reviews lessons learned at the end of every phase, to keep stakeholders informed. The quality lead confirms training material for each user group, in line with agreed standards. The change manager documents open actions and their owners, so that results can be audited. The

delivery lead documents progress against the agreed plan every week, so that results can be audited. Each workstream tracks acceptance criteria before work is released, as described in the project plan.

Each workstream tracks progress against the agreed plan every week, in line with agreed standards. The project team documents dependencies that affect upcoming milestones, as described in the project plan. The steering group prepares lessons learned at the end of every phase, to keep stakeholders informed. The steering group tracks progress against the agreed plan every week, so that results can be audited. The delivery lead escalates training material for each user group, as described in the project plan. The quality lead reviews open actions and their owners, as described in the project plan.

Each workstream reviews dependencies that affect upcoming milestones, in line with agreed standards. The steering group tracks open actions and their owners, in line with agreed standards. The steering group documents open actions and their owners, as described in the project plan. The change manager tracks open actions and their owners, to keep stakeholders informed. The project team reviews dependencies that affect upcoming milestones, so that results can be audited.

The change manager escalates open actions and their owners, so that results can be audited. The quality lead reviews dependencies that affect upcoming milestones, in line with agreed standards. The quality lead escalates dependencies that affect upcoming milestones, as described in the project plan. The quality lead confirms dependencies that affect upcoming milestones, to keep stakeholders informed. The change manager reviews progress against the agreed plan every week, as described in the project plan. Each workstream tracks acceptance criteria before work is released, so that results can be audited. The quality lead confirms lessons learned at the end of every phase, to keep stakeholders informed.

The quality lead escalates lessons learned at the end of every phase, in line with agreed standards. The change manager prepares training material for each user group, as described in the project plan. The quality lead prepares open actions and their owners, so that results can be audited. The project team prepares dependencies that affect upcoming milestones, so that results can be audited. The delivery lead reviews progress against the agreed plan every week, to keep stakeholders informed. The delivery lead escalates lessons learned at the end of every phase, to keep stakeholders informed.

Each workstream documents lessons learned at the end of every phase, as described in the project plan. The project team tracks progress against the agreed plan every week, as described in the project plan. The steering group prepares dependencies that affect upcoming milestones, in line with agreed standards. The project team confirms progress against the agreed plan every week, so that results can be audited. The steering group tracks dependencies that affect upcoming milestones, so that results can be audited.

The change manager reviews acceptance criteria before work is released, to keep stakeholders informed. The delivery lead reviews lessons learned at the end of every phase, to keep stakeholders informed. The change manager reviews training material for each user group, as described in the project plan. The steering group documents lessons learned at the end of every phase, in line with agreed standards. Each workstream reviews acceptance criteria before work is released, as described in the project plan. The project team reviews lessons learned at the end of every phase, so that results can be audited.

The change manager documents training material for each user group, to keep stakeholders informed. The project team reviews acceptance criteria before work is released, in line with agreed standards. The quality lead tracks open actions and their owners, in line with agreed standards. The steering group tracks lessons learned at the end of every phase, so that results can be audited. The

change manager reviews training material for each user group, to keep stakeholders informed. The quality lead confirms acceptance criteria before work is released, as described in the project plan.

The steering group confirms open actions and their owners, so that results can be audited. Each workstream confirms lessons learned at the end of every phase, as described in the project plan. The quality lead tracks open actions and their owners, so that results can be audited. The quality lead confirms dependencies that affect upcoming milestones, to keep stakeholders informed. Each workstream escalates training material for each user group, to keep stakeholders informed.

The quality lead reviews lessons learned at the end of every phase, so that results can be audited. The quality lead documents lessons learned at the end of every phase, so that results can be audited. The quality lead prepares acceptance criteria before work is released, so that results can be audited. The delivery lead tracks dependencies that affect upcoming milestones, to keep stakeholders informed. The change manager tracks dependencies that affect upcoming milestones, to keep stakeholders informed.

The project team escalates acceptance criteria before work is released, as described in the project plan. The change manager escalates acceptance criteria before work is released, as described in the project plan. The project team escalates open actions and their owners, as described in the project plan. The change manager documents training material for each user group, so that results can be audited. The steering group reviews dependencies that affect upcoming milestones, so that results can be audited. The project team escalates dependencies that affect upcoming milestones, so that results can be audited. The project team tracks progress against the agreed plan every week, to keep stakeholders informed.

Appendix B - Governance and Reporting

A named sponsor approves changes to scope through a formal request, in line with agreed standards. The risk owner reviews access rights on a defined schedule, as described in the project plan. The service manager maintains outstanding issues at each governance meeting, as described in the project plan. The security lead maintains access rights on a defined schedule, in line with agreed standards. The risk owner approves access rights on a defined schedule, so that results can be audited.

The security lead approves outstanding issues at each governance meeting, as described in the project plan. The service manager maintains operational metrics in a monthly report, to keep stakeholders informed. The security lead reviews outstanding issues at each governance meeting, as described in the project plan. A named sponsor reviews changes to scope through a formal request, in line with agreed standards. The risk owner approves outstanding issues at each governance meeting, to keep stakeholders informed. The risk owner approves the register of risks and assumptions, so that results can be audited.

The service manager reviews operational metrics in a monthly report, in line with agreed standards. A named sponsor monitors the register of risks and assumptions, to keep stakeholders informed. The risk owner monitors access rights on a defined schedule, in line with agreed standards. A named sponsor maintains access rights on a defined schedule, so that results can be audited. The risk owner reports the register of risks and assumptions, in line with agreed standards. The security lead maintains changes to scope through a formal request, as described in the project plan.

The programme office monitors changes to scope through a formal request, in line with agreed standards. The service manager maintains outstanding issues at each governance meeting, so that results can be audited. The security lead maintains the register of risks and assumptions, so that results can be audited. The service manager reports operational metrics in a monthly report, as

described in the project plan. The security lead approves operational metrics in a monthly report, to keep stakeholders informed. The service manager monitors the register of risks and assumptions, as described in the project plan.

The programme office monitors outstanding issues at each governance meeting, as described in the project plan. The service manager reviews outstanding issues at each governance meeting, so that results can be audited. The service manager reports operational metrics in a monthly report, to keep stakeholders informed. The service manager reports changes to scope through a formal request, as described in the project plan. The programme office maintains access rights on a defined schedule, so that results can be audited.

A named sponsor monitors changes to scope through a formal request, so that results can be audited. A named sponsor reviews operational metrics in a monthly report, in line with agreed standards. The programme office maintains access rights on a defined schedule, so that results can be audited. The risk owner monitors the register of risks and assumptions, as described in the project plan. The security lead maintains changes to scope through a formal request, so that results can be audited.

The programme office maintains changes to scope through a formal request, so that results can be audited. The service manager maintains changes to scope through a formal request, as described in the project plan. The programme office reports changes to scope through a formal request, to keep stakeholders informed. A named sponsor reports changes to scope through a formal request, as described in the project plan. The service manager approves access rights on a defined schedule, to keep stakeholders informed. The service manager approves outstanding issues at each governance meeting, so that results can be audited.

The service manager maintains changes to scope through a formal request, so that results can be audited. The service manager reviews changes to scope through a formal request, so that results can be audited. The security lead approves the register of risks and assumptions, as described in the project plan. The programme office maintains the register of risks and assumptions, so that results can be audited. The programme office maintains operational metrics in a monthly report, so that results can be audited. The programme office reviews outstanding issues at each governance meeting, in line with agreed standards. A named sponsor approves operational metrics in a monthly report, in line with agreed standards.

A named sponsor maintains the register of risks and assumptions, as described in the project plan. The programme office monitors changes to scope through a formal request, as described in the project plan. A named sponsor reports the register of risks and assumptions, in line with agreed standards. The risk owner reviews the register of risks and assumptions, to keep stakeholders informed. The security lead reviews changes to scope through a formal request, as described in the project plan.

The programme office monitors the register of risks and assumptions, to keep stakeholders informed. The risk owner reviews changes to scope through a formal request, to keep stakeholders informed. The security lead approves the register of risks and assumptions, as described in the project plan. A named sponsor monitors operational metrics in a monthly report, in line with agreed standards. The programme office reports the register of risks and assumptions, so that results can be audited. The security lead reports outstanding issues at each governance meeting, in line with agreed standards. The service manager monitors changes to scope through a formal request, as described in the project plan.

The service manager approves outstanding issues at each governance meeting, so that results can be audited. The service manager approves access rights on a defined schedule, as described in the

project plan. The service manager reviews operational metrics in a monthly report, to keep stakeholders informed. The programme office reviews outstanding issues at each governance meeting, as described in the project plan. The security lead reports operational metrics in a monthly report, in line with agreed standards. A named sponsor approves changes to scope through a formal request, to keep stakeholders informed.

The risk owner approves operational metrics in a monthly report, in line with agreed standards. A named sponsor approves access rights on a defined schedule, as described in the project plan. The service manager monitors operational metrics in a monthly report, as described in the project plan. The risk owner approves outstanding issues at each governance meeting, so that results can be audited. A named sponsor maintains the register of risks and assumptions, as described in the project plan. The programme office monitors the register of risks and assumptions, so that results can be audited.

The risk owner reports the register of risks and assumptions, to keep stakeholders informed. The service manager reports the register of risks and assumptions, to keep stakeholders informed. A named sponsor reports the register of risks and assumptions, as described in the project plan. The service manager reviews access rights on a defined schedule, so that results can be audited. The service manager maintains outstanding issues at each governance meeting, so that results can be audited. The programme office approves changes to scope through a formal request, so that results can be audited. The security lead monitors outstanding issues at each governance meeting, in line with agreed standards.

The security lead reports outstanding issues at each governance meeting, so that results can be audited. A named sponsor approves the register of risks and assumptions, to keep stakeholders informed. The security lead reports outstanding issues at each governance meeting, in line with agreed standards. The security lead reports operational metrics in a monthly report, in line with agreed standards. The risk owner maintains outstanding issues at each governance meeting, so that results can be audited. The risk owner monitors operational metrics in a monthly report, to keep stakeholders informed.

The security lead maintains operational metrics in a monthly report, to keep stakeholders informed. The risk owner approves changes to scope through a formal request, so that results can be audited. The programme office maintains the register of risks and assumptions, as described in the project plan. The security lead maintains operational metrics in a monthly report, so that results can be audited. A named sponsor approves changes to scope through a formal request, so that results can be audited. The service manager approves operational metrics in a monthly report, to keep stakeholders informed.

The service manager reviews outstanding issues at each governance meeting, so that results can be audited. A named sponsor reports outstanding issues at each governance meeting, so that results can be audited. A named sponsor approves operational metrics in a monthly report, so that results can be audited. The security lead maintains operational metrics in a monthly report, so that results can be audited. The service manager monitors the register of risks and assumptions, to keep stakeholders informed. The service manager reports operational metrics in a monthly report, to keep stakeholders informed.

The programme office maintains the register of risks and assumptions, to keep stakeholders informed. The service manager reviews outstanding issues at each governance meeting, to keep stakeholders informed. The security lead monitors changes to scope through a formal request, to keep stakeholders informed. A named sponsor monitors the register of risks and assumptions, so that results can be audited. The security lead reviews access rights on a defined schedule, so that results

can be audited. A named sponsor approves operational metrics in a monthly report, in line with agreed standards. A named sponsor monitors the register of risks and assumptions, as described in the project plan.

The risk owner maintains access rights on a defined schedule, so that results can be audited. The risk owner reports changes to scope through a formal request, so that results can be audited. The risk owner maintains operational metrics in a monthly report, to keep stakeholders informed. The service manager monitors outstanding issues at each governance meeting, to keep stakeholders informed. The service manager approves changes to scope through a formal request, as described in the project plan.

The security lead reports outstanding issues at each governance meeting, so that results can be audited. The programme office maintains changes to scope through a formal request, so that results can be audited. The service manager maintains outstanding issues at each governance meeting, to keep stakeholders informed. The security lead monitors the register of risks and assumptions, in line with agreed standards. The service manager monitors access rights on a defined schedule, to keep stakeholders informed.

The security lead maintains outstanding issues at each governance meeting, in line with agreed standards. The service manager maintains changes to scope through a formal request, to keep stakeholders informed. The risk owner reviews access rights on a defined schedule, as described in the project plan. The security lead approves the register of risks and assumptions, as described in the project plan. The service manager reports access rights on a defined schedule, as described in the project plan.

The security lead monitors changes to scope through a formal request, as described in the project plan. The service manager reports the register of risks and assumptions, to keep stakeholders informed. The service manager maintains access rights on a defined schedule, to keep stakeholders informed. The programme office reports the register of risks and assumptions, as described in the project plan. A named sponsor approves access rights on a defined schedule, to keep stakeholders informed. The programme office maintains access rights on a defined schedule, in line with agreed standards. The programme office reports operational metrics in a monthly report, as described in the project plan.

The programme office reviews operational metrics in a monthly report, so that results can be audited. The security lead monitors outstanding issues at each governance meeting, as described in the project plan. A named sponsor maintains the register of risks and assumptions, to keep stakeholders informed. The programme office reports outstanding issues at each governance meeting, to keep stakeholders informed. The programme office maintains changes to scope through a formal request, to keep stakeholders informed. The programme office reports changes to scope through a formal request, so that results can be audited. The programme office reviews access rights on a defined schedule, to keep stakeholders informed.

The risk owner reviews access rights on a defined schedule, so that results can be audited. The programme office maintains access rights on a defined schedule, to keep stakeholders informed. A named sponsor maintains outstanding issues at each governance meeting, to keep stakeholders informed. The service manager reports changes to scope through a formal request, in line with agreed standards. The security lead reviews changes to scope through a formal request, in line with agreed standards. The programme office monitors access rights on a defined schedule, as described in the project plan. The security lead maintains the register of risks and assumptions, as described in the project plan.

The risk owner approves access rights on a defined schedule, as described in the project plan. The service manager approves operational metrics in a monthly report, as described in the project plan. The risk owner reports changes to scope through a formal request, so that results can be audited. The service manager reviews outstanding issues at each governance meeting, in line with agreed standards. The programme office approves changes to scope through a formal request, to keep stakeholders informed. A named sponsor monitors the register of risks and assumptions, to keep stakeholders informed.

The programme office monitors outstanding issues at each governance meeting, so that results can be audited. The security lead approves access rights on a defined schedule, in line with agreed standards. The service manager maintains changes to scope through a formal request, in line with agreed standards. The service manager reviews outstanding issues at each governance meeting, in line with agreed standards. The programme office monitors the register of risks and assumptions, so that results can be audited. The programme office maintains outstanding issues at each governance meeting, to keep stakeholders informed.