Orbit Digital

Response to RFP NW-2025-014: Vendor Onboarding Platform for Northwind Logistics

PART I - ABOUT ORBIT DIGITAL

Orbit Digital has spent twelve years helping logistics and retail companies modernise supplier management. Since 2013 we have completed fourteen supplier-management implementations, and most of our work comes from customers who return to us for the next phase. We believe that experience is the best predictor of a smooth project, and we have built this response around what our customers say about working with us.

PART II - TRACK RECORD AND REFERENCES

The projects below are the most relevant to Northwind. Each customer has agreed to be contacted, and contact details are provided to evaluators on request.

Selected references

Customer	Year	Scope	Outcome
Aldergate Shipping	2024	Vendor onboarding, 2,200 vendors	Onboarding time halved
Pinecrest Foods	2023	Supplier compliance portal	Zero audit findings in year 1
Corvus Manufacturing	2022	Supplier master data clean-up	30% fewer duplicates
Lakeshore Retail	2021	Onboarding and scorecards	Live in 5 months
Tidewater Logistics	2020	Carrier onboarding	Renewed for second phase

PART III - TWO STORIES IN MORE DETAIL

Aldergate Shipping came to us with 2,200 vendors registered in four regional spreadsheets. Over five months we consolidated the records, introduced one registration page for suppliers, and trained forty procurement staff. Onboarding time fell by half, and the compliance team stopped maintaining its own side register.

Pinecrest Foods needed a compliance portal ahead of an external audit. We reused our standard workflow, added the customer's own document checklist, and delivered a working portal six weeks before the audit window. The first audit under the new process closed with no findings, and the customer extended the contract for a second year.

PART IV - WHAT OUR CUSTOMERS SAY

"Orbit Digital understood our supplier base from the first workshop and never lost sight of the people who had to use the system." - Head of Procurement, Aldergate Shipping

"The team stayed with us through two scope changes and still went live on the date we had promised the board." - Programme Director, Lakeshore Retail

"We have worked with Orbit on three projects now. They are the first call we make." - CIO, Tidewater Logistics

PART V - UNDERSTANDING OF THE REQUIREMENT

We understand that Northwind wants a trustworthy, scalable onboarding platform that replaces manual document chasing and gives procurement and finance a shared, reliable view of vendor

status. We have worked with several logistics customers on exactly this problem and recognise the pressure of a fixed go-live date.

PART VI - PROPOSED APPROACH

Our platform covers vendor registration, document collection, risk screening and approval workflows. It will be integrated with your existing systems using standard APIs, and our team will work with your IT department to determine the best approach during the project. Technical details will be finalised in the design phase.

Over twelve years we have refined a delivery method we call the Orbit Way. It rests on three habits: listening first, showing working software early, and keeping customers informed in plain language. Each customer receives a delivery partner who stays with the account after go-live, so that knowledge built during the project is not lost.

We adapt the platform to each customer's vocabulary and approval rules rather than asking the customer to adapt to us. Our customers tell us this is the main reason adoption is high among both buyers and suppliers, and we would bring the same care to Northwind's categories of vendor, from carriers to warehouse operators.

PART VII - TIMELINE AND TEAM

The project is expected to take around 26 weeks, depending on the complexity of the integrations. We provide a project manager, a technical lead and a team of engineers. Milestones will be agreed at kickoff.

We work in short cycles and show progress at the end of each one. The delivery partner joins the weekly call and acts as the customer's voice inside our team, which is how we keep small concerns from becoming large ones. Customers regularly tell us that this steady rhythm is what they remember most about working with us.

PART VIII - SECURITY AND COMPLIANCE

Orbit Digital is ISO 27001 certified and encrypts data in transit and at rest. Access is role-based and security events are logged. We conduct periodic security reviews.

PART IX - SUPPORT

Support is available weekdays 08:00-18:00 with a four-hour target response for urgent issues, and each customer has a named delivery partner for escalations.

PART X - COMMERCIAL TERMS

Our pricing is based on a three-year term. Integration work is covered by an allowance until scope is known.

Component	USD
Platform licence (3-year term)	450,000
Implementation	360,000
Integration allowance	120,000
Training	50,000
Support (3 years)	200,000

Component	USD
Total	**1,180,000**

Prices in USD. The allowance may be adjusted once scope is confirmed.